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PIIN/SIIN MOD/AMD

SECTION A - SUPPLEMENTAL INFORMATION

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    A-1         52.204-4016      TACOM-WARREN ELECTRONIC CONTRACTING                                       MAR/2001

                (TACOM)

     (a)  TACOM is now operating in an electronic contracting environment.  All TACOM solicitations and awards are now distributed on

the TACOM Warren Business Opportunities web page (http://contracting.tacom.army.mil/opportunity.htm) and are no longer available in hard                                                  _________________________________________________

copy.  The TDPs and other documents, when available electronically, will be an attachment or linked to the solicitation package on the

web.  Please see submission guidelines at http://contracting.tacom.army.mil/userguide.htm and                                          _______________________________________________

http://contracting.tacom.army.mil/ebidnotice.htm for more information.  Any requirements included in the solicitation take precedence________________________________________________

over guidance found on the TACOM contracting web page.

     (b)  You may need to use special software to view documents that we post on the home page.  This viewing software is freeware,

available for download at no cost from commercial web sites like Microsoft and Adobe.  In cases where such software is required, we

provide a link from our page to the commercial site where the software is available.  Once you arrive at the software developer's site,

follow their instructions to download the free viewer.  You then can return to the TACOM home page.

     (c)  You are required to submit your offer, bid, or quote electronically.  See the provision entitled "Electronic Offers (or

'Quotes' or 'Bids') Required in Response to This Solicitation (or 'Request for Quotations')" for more specific information.

     (d)  Any award issued as a result of this solicitation will be distributed electronically. Awards posted on the TACOM Warren

Business Opportunities web page represent complete OFFICIAL copies of contract awards.

     (e)  If you have questions or need help in using the Acquisition Center Home Page, call our Electronic Contracting Help Desk at

(586) 574-7059, or send an email message to: acqcenweb@tacom.army.mil                                             ________________________

     (f)  If you have questions about the content of any specific item posted on our home page, please call the buyer or point of

contact listed for the item.  Additional help is available to small businesses from Government-funded Electronic Commerce Regional

Centers (ECRCs) to implement EDI.  Information on ECRC is available at http://www.ecrc.ctc.com                                                                       _______________________

                                                          [End of Clause]
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          SERVICES LINE ITEM              __________________

              NOUN: INJURY POTENTIAL

              SECURITY CLASS: Unclassified

                Supplies/Services to perform the tasks

                set forth in the Contract C Scope of

                Work.

                              (End of narrative B001)

0001AA        SERVICES LINE ITEM                                                                           $         20,238.15              __________________                                                                            __________________

              NOUN: FIRST PROGRESS REPORT

              PRON: E132C104EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

                Supplies/Services in support of the First Progress

                & Status Report, in accordance with Data Item

                A001, Contract Data Requirements List (CDRL),

                Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            21-APR-2003

                            $        20,238.15

0001AB        SERVICES LINE ITEM                                                                           $         20,238.15              __________________                                                                            __________________

              NOUN: SECOND PROGRESS REPORT

              PRON: E132C104EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

                Supplies/Services in support of the Second

                Progress & Status Report, in accordance with

                Data Item A001, Contract Data Requirements

                List (CDRL), Exhibit A.

                              (End of narrative B001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            23-JUN-2003

                            $        20,238.15

0001AC        SERVICES LINE ITEM                                                                           $         20,238.17              __________________                                                                            __________________

              NOUN: SCIENTIFIC & TECH REPORT

              PRON: E132C104EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

                Supplies/Services in support of the Scientific

                & Technical Report, in accordance with Contract

                Data Requirements List (CDRL), Data Item A002,

                Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            25-AUG-2003

                            $        20,238.17

0002          DATA ITEM              _________

              SECURITY CLASS: Unclassified

                Technical Data as set forth in the Contract

                Data Requirements List (CDRL), DD Form 1423,

                Exhibit A.

                              (End of narrative B001)

              Packaging and Marking              _____________________

  4 23

DAAE07-03-C-L085

ARCCA INC.



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

A001          DATA ITEM                                                                   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: PROGRESS &STATUS REPORT

              SECURITY CLASS: Unclassified

                Contractor's Progress & Status Report submitted

                in accordance with Contract Data Requirements

                List (CDRL), DD Form 1423, Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A002          DATA ITEM                                                                   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: SCIENTIFIC & TECH REPORT

              SECURITY CLASS: Unclassified

                Contractor's Scientific & Technical Report

                submitted in accordance with Contract Data

                Requirements List (CDRL), DD Form 1423,

                Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A003          DATA ITEM                                                                   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              NOUN: MEETING MINUTES

              SECURITY CLASS: Unclassified

                Meeting Minutes as set forth in the Contract Data

                Requirements List (CDRL), DD Form 1423, Exhibit A.

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

0003          SERVICES LINE ITEM              __________________

              SECURITY CLASS: Unclassified
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                CLIN 0003 is an option which may be exercised

                unilaterally by the government in accordance

                with the terms and conditions of the Section H

                provision entitled "Exercise of Option",

                Provision C.4, and Provisions F-7 (entitled

                "Period of Performance - Option") and F-8

                (entitled "Deliverables - Option").

                The government may exercise this option either in

                increments or at one time for a total amount not

                to exceed $49,949.31.

                              (End of narrative B001)
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B-1     PAYMENT

Payment under the basic contract will be made in accordance with the Section G provision entitled "Payment - Basic Contract".  Payment

for any work performed under the option, if the option is exercised by the government in accordance with the Section G provision

entitled "Payment - Option".

                                               *** END OF NARRATIVE B 001 ***
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    C-1         52.239-4001      YEAR 2000 (Y2K) COMPLIANCE                                                MAY/1999

                (TACOM)

     (a)   In the event that this contract calls for the delivery of any data processing hardware, software and/or firmware (to be

referred to as information technology), such deliverables shall be required to perform accurate date/time processing involving dates

subsequent to December 31, 1999.  The information technology shall be Year 2000 compliant upon delivery.

     (b)   Definition.  Year 2000 compliant means information technology that accurately processes date/time data (including, but not

limited to, calculating, comparing, and sequencing) from, into, and between the twentieth and twenty-first centuries, and the years 1999

and 2000 and leap year calculations. Furthermore, Year 2000 compliant information technology, when used in combination with other

information technology, shall accurately process date/time data if the other information technology properly exchanges date/time data

with it.

     (c)   If this contract contains another provision requiring Y2K compliance, that provision shall take precedence.

(End of clause)

C.1     SCOPE OF WORK

C.1.1   The contractor, acting as an independent contractor and not as an agent of the government, shall provide the necessary

personnel, facilities, materials, and services to complete the action described in the contractor's proposal, Small Business Innovation

Research (SBIR) Proposal Number A022-0206, Topic Number A02-219, Proposal Title "Injury Potential From Lateral Crash Loading of Shoulder

Harnesses".  This proposal is incorporated in this contract as Attachment 001, in Section J.

C.2     DELIVERABLES - BASIC CONTRACT

C.2.1   The contractor shall submit two Progress & Status Reports, in accordance with Data Item A001, Exhibit A, and Provision F.5.1.

The first Progress & Status Report shall be due by 21 Apr 03 and the second Progress & Status Report shall be due by 23 Jun 03.  These

Progress & Status Reports shall provide a description of the progress made to date, including any issues, problems, accomplishments, and

findings.

C.2.2   The contractor shall submit a draft Scientific & Technical Report, in accordance with Data Item A002, Exhibit A, and Provision

F.5.2 by 23 Jul 03.  The government will review this draft report and provide comments back to the contractor on it within fifteen (15)

days.  The contractor shall submit a final Scientific & Technical Report by 25 Aug 03, in accordance with Data Item A002, Exhibit A, and

provision F.5.2.  The Scientific & Technical Report will provide description of the contractor's overall performance on this contract

and will include any significant issues, problems, accomplishments, findings, and recommendations.

C.2.3   The contractor shall submit Meeting Minutes to the government, in accordance with Data Item A003, Exhibit A. Provision C.3.2 and

Provision F.5.3 by ten (10) days after the Start of Work Meeting.

C.3     START OF WORK MEETING

C.3.1   The contractor shall schedule a Start of Work Meeting, which will be held at TACOM within thirty (30) days after contract award.

 The contractor will provide a minimum of ten (10) days advance notification to the PCO (listed in Block 20A of the contract cover

page), the Contract Specialist (listed in Block 5 of the contract cover page), the Contracting Officer's Technical Representative or

COTR, (listed in the Section G "Communications" provision), and the Administrative Contracting Officer or ACO (listed in the Section G

"Communications" provision).  The contractor will use the Start of Work Meeting to describe to the government how he intends to perform

this contract, including any planning, milestones, issues, and problems that relate to this performance.

C.3.2   The contractor shall submit Meeting Minutes within ten (10) days after the Start of Work Meeting, in accordance with Data Item

A003, Exhibit A, Provision C.2.3, and Provision F.5.3.

C.4     PHASE I OPTION

C.4.1   A Phase I option may be exercised by the government in accordance with the Section H provision entitled "Exercise of Option".

If this option is exercised the contractor shall perform Technical Objective 2.7 identified as "Test the Selected Lateral Restraint

Shoulder Harness Systems on a Horizontal Accelerator", listed in the contractor's SBIR Proposal Number A022-0206, listed in Provision

C.1.1 above.

C.4.2   The contractor will be paid the amount of $49,949.31 for performance of the Phase I Option, if the option is completely

exercised by the government, as listed in the Section B Schedule Page for Option CLIN 0003, and in accordance with the Section G
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provision entitled "Payment - Option".

C.5     DELIVERABLES - OPTION

C.5.1   If the contracting officer exercises the option by contract modification, then the contractor shall submit a Progress & Status

Report under the option, by 60 days after the beginning of the option performance period, in accordance with the Section H provision

entitled "Exercise of Option" and Data Item A001, Exhibit A, and Provision F.8.1.

C.5.2   The contractor shall submit a draft Scientific & Technical Report under the option by 90 days after the beginning of the option

performance period, in accordance with the Section H provision entitled "Exercise of Option" and data Item A002, Exhibit A.  The

government will have fifteen (15) days after receipt to review and provide comments back on the draft report.  The contractor shall

submit a final Scientific & Technical Report by 120 days after the beginning of the option performance period, in accordance with the

Section H provision entitled "Exercise of Option" and Data Item A002, Exhibit A, and Provision F.8.2.

                                               *** END OF NARRATIVE C 001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-9         INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM)                       APR/1984

    E-2         52.246-4030      INSPECTION POINT: DESTINATION                                             AUG/1994

                (TACOM)

     We'll make our Procurement Quality Assurance inspection at the destination(s) listed in the Schedule.   We'll be checking the

supplies and/or data to make sure they conform with applicable drawings and specifications.

                                                          [End of Clause]

    E-3         52.246-4031      ACCEPTANCE POINT: DESTINATION                                             AUG/1994

                (TACOM)

     The Government will accept the supplies and/or data deliverable under the contract at the destination(s) listed in the Schedule.

                                                          [End of Clause]
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-2         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-3         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

F-4     DATA

All data deliverables under this contract shall be delivered to the addressees and email addresses specified on the Contract Data

Requirements List (CDRL), DD Form 1423, Exhibit A.

F-5     DELIVERABLES

F.5.1   The contractor shall submit two Progress & Status Reports in accordance with Provision C.2.1 and Data Item A001, Exhibit A.  The

first Progress Report shall be due by 21 Apr 03 and the second Progress Report shall be due by 23 Jun 03.

F.5.2   The contractor shall submit a draft Scientific & Technical Report by 23 Jul 03, in accordance with Provision C.2.2 and Data Item

A002, Exhibit A.  The government will have fifteen (15) days to review and provide comments regarding this draft report.  The contractor

shall submit the final Scientific & Technical Report by 25 Aug 03, in accordance with Provision C.2.2 and Data Item A002, Exhibit A.

F.5.3   The contractor shall submit Meeting Minutes for the Start of Work Meeting in accordance with Provision C.2.3 and Data Item A003,

Exhibit A.

F-6     PERIOD OF PERFORMANCE - BASIC

All work required under the basic contract, including submission of the final Scientific & Technical Report, Data Item A002, Exhibit A

(but not including any option which may be exercised under the Section H option provision), shall be completed by 25 Aug 03.

F-7     PERIOD OF PERFORMANCE - OPTION

F.7.1   The Contracting Officer may exercise the option for CLIN 0003 anytime within nine (9) months after contract award, in accordance

with the Section H provision entitled "Exercise of Option".

F.7.2   The performance period for the option shall be four (4) months, in accordance with the terms and conditions of the Section H

provision entitled "Exercise of Option".

F-8     DELIVERABLES - OPTION

F.8.1   The contractor shall submit a Progress & Status Report 60 days after the beginning of the option performance period, in

accordance with Provision C.5.1, the Section H provision entitled "Exercise of Option", and Data Item A001, Exhibit A.

F.8.2   The contractor shall submit a draft Scientific & Technical Report 90 days after the beginning of the option performance period

in accordance with Data Item A002, Exhibit A, if the option is exercised under the Section H provision entitled "Exercise of Option".

The government will have fifteen (15) days to comment on this draft report.  The contractor shall submit a final Scientific & Technical

Report by 120 days after the beginning of the option performance period, in accordance with the Section H provision entitled "Exercise

of Option" and Data Item A002, Exhibit A.

                                               *** END OF NARRATIVE F 001 ***
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SECTION G - CONTRACT ADMINISTRATION DATA

                                                                                    JOB                                                                                    JOB

LINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    PRON/            OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    AMS CD      ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ______      ____ _____ _________________________                            ______    ___________         _______________   ______      ____ _____ _________________________                            ______    ___________         __________

0001AA  E132C104EH   AA    1   21   32040000036D7675P665502255Y  S20113             32C104    W56HZV    $          20,238.15

     665502M4055

0001AB  E132C104EH   AA    1   21   32040000036D7675P665502255Y  S20113             32C104    W56HZV    $          20,238.15

     665502M4055

0001AC  E132C104EH   AA    1   21   32040000036D7675P665502255Y  S20113             32C104    W56HZV    $          20,238.17

     665502M4055

                                                                                                          __________________

                                                                                              TOTAL     $          60,714.47

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   32040000036D7675P665502255Y  S20113                W56HZV           $          60,714.47                                                                                                          __________________

                                                                                              TOTAL     $          60,714.47

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.242-4016      COMMUNICATIONS                                                            MAY/2000

                (TACOM)

     (a)  Communications on technical matters pertaining to the contract shall be direct between the contractor and the Technical

Representative. Communications for the Technical Representative shall be addressed to:

                                             Name:    TACOM

                                                      Mr. Kooshiar Deylami

                                                      ATTN: AMSTA-TR-N, MS

                                                      Warren, MI 48397-5000

                                             e-mail:  deylamik@tacom.army.mil

     (b)  The Administrative Contracting Officer's (ACO) name and email address are also provided if known at this time:

       ACO:        Mr. Stephen Ratko

                                                      DCMC Philadelphia

                                                      700 Robbins Avenue, Bldg. 4-A

                                                      Philadelphia, PA 19111-0427

       e-mail:     Stephen.Ratko@dcma.mil

     (c)  Please see the appointment letters prepared at time of contract award for functions the Technical Representative and ACO will

perform on this contract.

                                                          [End of Clause]

    G-2         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

     (a)  Definition.  Contracting Officer's Representative means an individual designated in accordance with subsection 201.602-2 of          __________   ____________________________________

the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting officer to perform specific technical

or administrative functions.

     (b)  If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a copy of the

written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting officer.  The COR is not

authorized to make any commitments or changes that will affect price, quality, quantity, delivery, or any other term or condition of the

contract.
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                                                          [End of Clause]

    G-3         52.227-4004      RELEASE OF INFORMATION                                                    APR/1991

                (TACOM)

The contractor shall ensure that he complies with the requirements of Chapter 9 of AR 360-5 dated 31 May 89, Release of Information by                                                                                                             __________________________

Manufacturers, Research Organizations, Educational Institutions and Other Commercial Entitites Holding Army Contracts prior to_____________________________________________________________________________________________________________________

contemplated release of any procurement information.  Approval of the Contracting Officer is required prior to release of any such

information.  A copy of AR 360-5 may be obtained from the Contracting Officer.

***

    G-4         52.232-4005      INVOICE INFORMATION REQUIREMENT                                           JAN/1988

                (TACOM)

On each payment request submitted, the Contractor shall identify each affected Contract Line Item Number (CLIN), sub-CLIN, and/or work

directive, together with the related dollar amounts.  This requirement does not diminish or restrict any other requirement of this

contract.

***

G-5     PAYMENT - BASIC CONTRACT

Payments made under this contract will be made in accordance with SubCLINs 0001AA, 0001AB, and 0001AC, established under the contract.

Contingent upon the receipt and acceptance of the required report, by the COTR's approving a DD Form 250 for each of these 3 individual

SubCLINs, payment is established as follows:

        a.  Payment for SubCLIN 0001AA is contingent upon the receipt and acceptance of the First Progress & Status Report by the

government, with that report due to be submitted on, or by, 21 Apr 03.

        b.  Payment for SubCLIN 0001AB is contingent upon the receipt and acceptance of the Second Progress & Status Report by the

government, with that report due to be submitted on, or by, 23 Jun 03.

        c.  Payment for SubCLIN 0001AC is contingent upon the receipt and acceptance of the final Scientific & Technical Report by the

government, with that report due to be submitted on, or by, 25 Aug 03.

G-6     PAYMENT - OPTION

Payment for performance under the Option CLIN 0003, IF that option is exercised by the government, will be made in accordance with the

terms and conditions of the Section H provision entitled "Exercise of Option" and in accordance with the terms and conditions of this

Provision G-6 entitled "Payment - Option".  One half (50%) of the total option amount exercised under CLIN 0003 and its SubCLINs will be

paid upon receipt and acceptance by the government of the Progress & Status Report submitted by the contractor 60 days after the

beginning of the option performance period, in accordance with the Section H provision entitled "Exercise of Option" and Data Item A001,

Exhibit A.  The remaining half (50%) of the total option amount exercised under CLIN 0003 and its SubCLINs will be paid upon receipt and

acceptance by the government of the final Scientific & Technical Report submitted by the contractor at the completion of the option

exercise period in accordance with the Section H provision entitled "Exercise of Option" and Data Item A002, Exhibit A.

                                               *** END OF NARRATIVE G 001 ***
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.204-7000     DISCLOSURE OF INFORMATION                                                 DEC/1991

    H-2         252.204-7002     PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED                           DEC/1991

    H-3         252.227-7036     DECLARATION OF TECHNICAL DATA CONFORMITY                                  JAN/1997

    H-4         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

    H-5         252.235-7011     FINAL SCIENTIFIC OR TECHNICAL REPORT                                      SEP/1999

    H-6         252.246-7001     WARRANTY OF DATA                                                          DEC/1991

    H-7         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      SEP/1999

     (a)  Definitions. The terms used in this clause are defined in the Rights in Technical Data-Noncommercial Items clause of this

contract.

     (b)  Contracts for commercial items--presumption of development at private expense. Under a contract for a commercial item,

component, or process, the Department of Defense shall presume that a Contractor's asserted use or release restrictions are justified on

the basis that the item, component, or process was developed exclusively at private expense. The Department shall not challenge such

assertions unless information the Department provides demonstrates that the item,  component, or process was not developed exclusively

at private expense.

     (c)   Justification. The Contractor or subcontractor at any tier is responsible for maintaining records sufficient to justify the

validity of its markings that impose restrictions on the Government and others to use, duplicate, or disclose technical data delivered

or required to be delivered under the contract or subcontract. Except under contracts for commercial items, the Contractor or

subcontractor shall be prepared to furnish to the Contracting Officer a written justification for such restrictive markings in response

to a challenge under paragraph (e) of this clause.

     (d)  Prechallenge request for information.

          (1)  The Contracting Officer may request the Contractor or subcontractor to furnish a written explanation for any restriction

asserted by the Contractor or subcontractor on the right of the United States or others to use technical data. If, upon review of the

explanation submitted, the Contracting Officer remains unable to ascertain the basis of the restrictive marking, the Contracting Officer

may further request the Contractor or subcontractor tofurnish additional information in the records of, or otherwise in the possession

of or reasonably available to, the Contractor or subcontractor to justify the validity of any restrictive marking on technical data

delivered or to be delivered under the contract or subcontract (e.g., a statement of facts accompanied with supporting documentation).

The Contractor or subcontractor shall submit such written data as requested by the Contracting Officer within the time required or such

longer period as may be mutually agreed.

          (2)  If the Contracting Officer, after reviewing the written data furnished pursuant to paragraph (d)(1) of this clause, or

any other available information pertaining to the validity of a restrictive marking, determines that reasonable grounds exist to

question the current validity of the marking and that continued adherence to the marking would make impracticable the subsequent

competitive acquisition of the item, component, or process to which the technical data relates, the Contracting Officer shall follow the

procedures in paragraph (e) of this clause.

          (3)  If the Contractor or subcontractor fails to respond to the Contracting Officer's request for information under paragraph

(d)(1) of this clause, and the Contracting Officer determines that continued adherence to the marking would make impracticable the

subsequent competitive acquisition of the item, component, or process to which the technical data relates, the Contracting Officer may

challenge the validity of the marking as described in paragraph (e) of this clause.

    (e)  Challenge.

          (1)  Notwithstanding any provision of this contract concerning inspection and acceptance, if the Contracting Officer

determines that a challenge to the restrictive marking is warranted, the Contracting Officer shall send a written challenge notice to

the Contractor or subcontractor asserting the restrictive markings. Such challenge shall-

               (i)  State the specific grounds for challenging the asserted restriction;

               (ii)  Require a response within sixty (60) days justifying and providing sufficient evidence as to the current validity

of the asserted restriction;

               (iii)  State that a DoD Contracting Officer's final decision, issued pursuant to paragraph (g) of this clause, sustaining

the validity of a restrictive marking identical to the asserted restriction, within the three-year period preceding the challenge, shall

serve as justification for the asserted restriction if the validated restriction was asserted by the same Contractor or subcontractor

(or any licensee of such Contractor or subcontractor) to which such notice is being provided; and

               (iv)  State that failure to respond to the challenge notice may result in issuance of a final decision pursuant to
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paragraph (f) of this clause.

          (2)  The Contracting Officer shall extend the time for response as  appropriate if the Contractor or subcontractor submits a

written  request showing the need for additional time to prepare a response.

          (3)  The Contractor's or subcontractor's written response shall be  considered a claim within the meaning of the Contract

Disputes Act  of 1978 (41 U.S.C. 601, et seq.), and shall be certified in the form  prescribed at 33.207 of the Federal Acquisition

Regulation, regardless of dollar amount.

          (4)  A Contractor or subcontractor receiving challenges to the same restrictive markings from more than one Contracting

Officer shall notify each Contracting Officer of the existence of more than one challenge. The notice shall also state which Contracting

Officer initiated the first in time unanswered challenge. The Contracting Officer initiating the first in time unanswered challenge

after consultation with the Contractor or subcontractor and the other Contracting Officers, shall formulate and distribute a schedule

for responding to each of the challenge notices to all interested parties.  The schedule shall afford the Contractor or subcontractor an

opportunity to respond to each challenge notice. All parties will be bound by this schedule.

     (f)  Final decision when Contractor or subcontractor fails to respond.  Upon a failure of a Contractor or subcontractor to submit

any response to the challenge notice, other than a failure to respond under a contract for commercial items, the Contracting Officer

will issue a final decision to the Contractor or subcontractor in accordance with the Disputes clause of this contract pertaining to the

validity of the asserted restriction. This final decision shall be issued as soon as possible after the expiration of the time period of

paragraph (e)(1)(ii) or (e)(2) of this clause. Following issuance of the final decision, the Contracting Officer will comply with the

procedures in paragraphs (g)(2)(ii) through (iv) of this clause.

     (g)  Final decision when Contractor or subcontractor responds.

          (1)  If the Contracting Officer determines that the Contractor or subcontractor has justified the validity of the restrictive

marking, the Contracting Officer shall issue a final decision to the Contractor or subcontractor sustaining the validity of the

restrictive marking, and stating that the Government will continue to be bound by the restrictive marking. This final decision shall be

issued within sixty (60) days after receipt of the Contractor's or subcontractor's response to the challenge notice, or within such

longer period that the Contracting Officer has notified the Contractor or subcontractor that the Government will require. The

notification of a longer period for issuance of a final decision will be made within sixty (60) days after receipt of the response to

the challenge notice.

          (2) (i) If the Contracting Officer determines that the validity of the restrictive marking is not justified, the Contracting

Officer shall issue a final decision to the Contractor or subcontractor in accordance with the Disputes clause of this contract.

Notwithstanding paragraph (e) of the Disputes clause, the final decision shall be issued within sixty (60) days after receipt of the

Contractor's or subcontractor's response to the challenge notice, or within such longer period that the Contracting Officer has notified

the Contractor or subcontractor of the longer period that the

Government will require. The notification of a longer period for issuance of a final decision will be made within sixty (60) days after

receipt of the response to the challenge notice.

               (ii) The Government agrees that it will continue to be bound by the restrictive marking for a period of ninety (90) days

from the issuance of the Contracting Officer's final decision under

paragraph (g)(2)(i) of this clause. The Contractor or subcontractor agrees that, if it intends to file suit in the United States Claims

Court it will provide a notice of intent to file suit to the Contracting Officer within ninety (90) days from the issuance of the

Contracting Officer's final decision under paragraph (g)(2)(i) of this clause. If the Contractor or subcontractor fails to appeal, file

suit, or provide a notice of intent to file suit to the Contracting Officer within the ninety (90)-day period, the Government may cancel

or ignore the restrictive markings, and the failure of the Contractor or subcontractor to take the required action constitutes agreement

with such Government action.

               (iii) The Government agrees that it will continue to be bound by the restrictive marking where a notice of intent to file

suit in the United States Claims Court is provided to the Contracting Officer within ninety (90) days from the issuance of the final

decision under paragraph (g)(2)(i) of this clause.  The Government will no longer be bound, and the Contractor or subcontractor agrees

that the Government may strike or ignore the restrictive markings, if the Contractor or subcontractor fails to file its suit within one

(1) year after issuance of the final decision. Notwithstanding the foregoing, where the head of an agency determines, on a nondelegable

basis, that urgent or compelling circumstances will not permit waiting for the filing of a suit in the United States Claims Court, the

Contractor or subcontractor agrees that the agency may, following notice to the Contractor or subcontractor, authorize release or

disclosure of the technical data. Such agency determination may be made at any time after issuance of the final decision and will not

affect the Contractor's or subcontractor's right to damages against the United States where its restrictive markings are ultimately

upheld or to pursue other relief, if any, as may be provided by law.

               (iv) The Government agrees that it will be bound by the restrictive marking where an appeal or suit is filed pursuant to

the Contract Disputes Act until final disposition by an agency Board of Contract Appeals or the United States Claims Court.

Notwithstanding the foregoing, where the head of an agency determines, on a nondelegable basis, following notice to the Contractor that

urgent or compelling circumstances will not permit awaiting the decision by such Board of Contract Appeals or the United States Claims
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Court, the Contractor or subcontractor agrees that the agency may authorize release or disclosure of the technical data. Such agency

determination may be made at any time after issuance of the final decision and will not affect the Contractor's or subcontractor's right

to damages against the United States where its restrictive markings are ultimately upheld or to pursue other relief, if any, as may be

provided by law.

     (h)  Final disposition of appeal or suit.

          (1)  If the Contractor or subcontractor appeals or files suit and if, upon final disposition of the appeal or suit, the

Contracting Officer's decision is sustained-

               (i)  The restrictive marking on the technical data shall be cancelled, corrected or ignored; and

               (ii)  If the restrictive marking is found not to be substantially justified, the Contractor or subcontractor, as

appropriate, shall be liable to the Government for payment of the cost to the Government of reviewing the restrictive marking and the

fees and other expenses (as defined in 28 U.S.C. 2412(d)(2)(A)) incurred by the Government in challenging the marking, unless special

circumstances would make such payment unjust.

          (2)  If the Contractor or subcontractor appeals or files suit and if,  upon final disposition of the appeal or suit, the

Contracting Officer's decision is not sustained-

               (i)  The Government shall continue to be bound by the restrictive marking; and

               (ii)  The Government shall be liable to the Contractor or subcontractor for payment of fees and other expenses (as

defined in 28 U.S.C. 2412(d)(2)(A)) incurred by the Contractor or subcontractor in defending the marking, if the challenge by the

Government is found not to have been made in good faith.

     (i)  Duration of right to challenge. The Government may review the validity of any restriction on technical data, delivered or to

be delivered under a contract, asserted by the Contractor or subcontractor. During the period within three (3) years of final payment on

a contract or within three (3) years of delivery of the technical data to the Government, whichever is later, the Contracting Officer

may review and make a written determination to challenge the restriction. The Government may, however, challenge a restriction on the

release, disclosure or use of technical data at any time if such technical data.

          (1)  Is publicly available;

          (2)  Has been furnished to the United States without restriction; or

          (3)  Has been otherwise made available without restriction. Only the Contracting Officer's final decision resolving a formal

challenge by sustaining the validity of a restrictive marking constitutes "validation" as addressed in 10 U.S.C. 2321.

     (j)  Decision not to challenge. A decision by the Government, or a determination by the Contracting Officer, to not challenge the

restrictive marking or asserted restriction shall not constitute "validation."

     (k)  Privity of contract. The Contractor or subcontractor agrees that the Contracting Officer may transact matters under this

clause directly with subcontractors at any tier that assert restrictive markings. However, this clause neither creates nor implies

privity of contract between the Government and subcontractors.

     (l)  Flowdown. The Contractor or subcontractor agrees to insert this clause in contractual instruments with its subcontractors or

suppliers at any tier requiring the delivery of technical data, except contractual instruments for commercial items or commercial

components.

(End of clause)

    H-8         252.227-7039     PATENTS -- REPORTING OF SUBJECT INVENTIONS                                APR/1990

The Contractor shall furnish the Contracting Officer the following:

           (a)  Interim reports every twelve (12) months (or such longer period as may be specified by the Contracting Officer) from the

date of the contract, listing subject inventions during that period and stating that all subject inventions have been disclosed or that

there are no such inventions.

          (b)  A final report, within three (3) months after completion of the contracted work, listing all subject inventions or

stating that there were no such inventions.

          (c)  Upon request, the filing date, serial number and title, a copy of the patent application and patent number, and issue
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data for any subject invention for which the Contractor has retained title.

          (d)  Upon request, the Contractor shall furnish the Government an irrevocable power to inspect and make copies of the patent

application file.

 (End of clause)

    H-9         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    DEC/2002

                (TACOM)

     (a)  All contract awards, modifications and delivery orders issued by TACOM will be issued electronically.  The contractor has the

option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many provisions and clauses

appear "by reference," meaning only clause titles and regulation site are listed; their full texts can be found at the website

http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: http://www.ccr2000.com .  (In order to be registered to use EDI, you must use the long form for registration.

Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within 60 calendar

days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: http://contracting.tacom.army.mil/awards_official.htm

          Rock Island: http://aais.ria.army.mil/AAIS/AWDINFO/index.htm

          Picatinny: http://procnet.pica.army.mil/Contracts/Index.htm

          Red River Army Depot: http://www.redriver.army.mil/contracting/Awards

          Anniston Army Depot: http://www.anadprocnet.army.mil

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/ec/ecip/index.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

 (e)  Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Acceptable formats include:

    (1)  Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower.): Word, Excel, Powerpoint, or

Access

           (2)  100 OR 250 MEGABYTE ZIP*-DISK, 3 1/2 INCH DISK, OR 650 MEGABYTE CD ROM

       (3)  E-MAIL (Maximum size of each e-mail message is be three and one-half (3.5) megabytes).

    (4)  Other electronic formats.  Before submitting your data in any other electronic format, please e-mail the

buyer identified on the face of the contract, with e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the

format's acceptability.  This e-mail must be received by the buyer not later than ten calendar days before the required data

submission date.

NOTE:  The above formats may be submitted in compressed form using self-extracting files.

     (f)  Additional information can be obtained by sending a message to:  acqcenweb@tacom.army.mil or by calling (586) 574-7059.

                                                          [End of Clause]
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   H-10         52.246-4026      LOCAL ADDRESSES FOR DD FORM 250                                           MAR/2002

                (TACOM)

   (a)  The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using either of the following methods:

          (1)  Our first preference is for you to use electronic mail (e-mail), using the following e-mail address:

                    DD250@tacom.army.mil

          (2) Our second preference is for you to use data facsimile (datafax) transmission, using this fax number:

                    (586) 574-7552 and use "DD250 mailbox" in the "to:" block of your fax cover or header sheet.

In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b)  These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c)  The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

H-11 EXERCISE OF OPTION

The government reserves the right to unilaterally exercise the option for CLIN 0003 up to the total amount of $49,949.31, listed in

Section B.  The Contracting Officer may unilaterally exercise this option, in whole or in part, by one or more contract modifications.

The total amount of the option exercised under CLIN 0003 shall not exceed $49,949.31.

This option may be exercised at any point up to nine (9) months after contract award.

The performance period for this option will last for a period of four (4) months after the exercise of the option, unless the option is

exercised on or before 25 Aug 03, in which case the option performance period will begin on 25 Aug 03.

If either the first increment or the total amount of the Phase I option is exercised on or before 25 Aug 03 the contractor shall submit

a Progress & Status Report by 27 Oct 03, in accordance with Data Item A001, Exhibit A.  The contractor shall submit a draft Scientific &

Technical Report, which includes the work performed under the option, by 26 Nov 03.  The government will review the draft Scientific &

Technical Report within fifteen (15) days after receipt.  The contractor shall submit the final Scientific & Technical Report by 30 Dec

03, if the option is exercised in whole or in part on or before 25 Aug 03, in accordance with Data Item A001, Exhibit A.

If the Phase I option is not exercised, in part or in whole, until after 25 Aug 03, (but within the 9 month option exercise period

specified above) the contractor shall submit a Progress & Status Report 60 days after the date the option is exercised, in accordance

with Data Item A001, Exhibit A.  Further, the contractor shall submit a draft Scientific & Technical Report by ninety (90) days after

the option is exercised.  The government will have fifteen (15) days to complete their review of the draft Scientific & Technical Report

and provide any comments back to the contractor.  If the option isn't exercised in whole or in part until after 25 Aug 03 (but within 9

months aftr contract award) the contractor shall submit the final Scientific & Technical Report by 120 days after the exercise of the

option, in accordance with Data Item A002, Exhibit A.

Half (50%) of the total option amount will be paid after receipt and acceptance by the government of the Progress & Status Report

submitted by the contractor sixty (60) days after the beginning of the option performance period, in accordance with the Section G

provision entitled "Payment - Option". The remaining half (50%) of the total option amount will be paid by the government after receipt

and acceptance by the government of the final Scientific & Technical Report, in accordance with the Section G provision entitled

"Payment - Option".

                                               *** END OF NARRATIVE H 001 ***
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SECTION I - CONTRACT CLAUSES

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR             JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/1997

    I-9         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-10         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-11         52.215-2         AUDIT AND RECORDS - NEGOTIATIONS                                          JUN/1999

   I-12         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-13         52.215-11        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS         OCT/1997

   I-14         52.215-13        SUBCONTRACTOR COST OR PRICING DATA -- MODIFICATIONS                       OCT/1997

   I-15         52.219-6         NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE                                  JUL/1996

   I-16         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-17         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-18         52.222-4         CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION       SEP/2000

   I-19         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    SEP/2002

   I-20         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

   I-21         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-22         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-23         52.222-35        AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM      DEC/2001

                                 ERA

   I-24         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-25         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-26         52.223-2         CLEAN AIR AND WATER                                                       APR/1984

   I-27         52.223-6         DRUG FREE WORKPLACE                                                       MAY/2001

   I-28         52.223-14        TOXIC CHEMICAL RELEASE REPORTING                                          OCT/2000

   I-29         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUL/2000

   I-30         52.227-1         AUTHORIZATION AND CONSENT                                                 JUL/1995

   I-31         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-32         52.227-3         PATENT INDEMNITY                                                          APR/1984

   I-33         52.227-11        PATENT RIGHTS--RETENTION BY THE CONTRACTOR (SHORT FORM)                   JUN/1997

   I-34         52.227-20        RIGHTS IN DATA - SBIR PROGRAM                                             MAR/1994

   I-35         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           JAN/1991

   I-36         52.229-5         TAXES--CONTRACTS PERFORMED IN U.S. POSSESSIONS OR PUERTO RICO             APR/1984

   I-37         52.232-1         PAYMENTS                                                                  APR/1984

   I-38         52.232-2         PAYMENTS UNDER FIXED-PRICE RESEARCH AND DEVELOPMENT CONTRACTS             APR/1984

   I-39         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-40         52.232-9         LIMITATION ON WITHHOLDING OF PAYMENTS                                     APR/1984

   I-41         52.232-11        EXTRAS                                                                    APR/1984

   I-42         52.232-17        INTEREST                                                                  JUN/1996

   I-43         52.232-23        ASSIGNMENT OF CLAIMS                                                      JAN/1986

   I-44         52.232-25        PROMPT PAYMENT                                                            FEB/2002

   I-45         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     MAY/1999

   I-46         52.233-1         DISPUTES                                                                  JUL/2002

   I-47         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-48         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-49         52.243-1         CHANGES--FIXED-PRICE (ALTERNATE V (APR 1984))                             AUG/1987

   I-50         52.243-7         NOTIFICATION OF CHANGES                                                   APR/1984

   I-51         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-52         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-53         52.249-9         DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)                            APR/1984

   I-54         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-55         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-56         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-57         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-58         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2003

   I-59         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          JUN/1992

   I-60         252.227-7018     RIGHTS IN NONCOMMERCIAL TECHNICAL DATA AND COMPUTER SOFTWARE-- SMALL      JUN/1995

                                 BUSINESS INNOVATIVE RESEARCH (SBIR) PROGRAM

   I-61         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

   I-62         52.219-4         NOTICE OF PRICE EVALUATION FOR HUBZONE SMALL BUSINESS CONCERNS            JAN/1999

     (a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears on the List of

Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

     (b) Evaluation preference.

          (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-

               (i) Offers from HUBZone small business concerns that have not waived the evaluation preference;

               (ii) Otherwise successful offers from small business concerns;

               (iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for

application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

               (iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of Understanding

or other international agreement with a foreign government.

          (2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which  award may be made. Other

evaluation factors described in the solicitation shall be applied before application of the factor.

          (3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will receive the

benefit of both the HUBZone small business price evaluation preference and the small disadvantaged business price evaluation adjustment

(see FAR clause 52.219-23). Each applicable price evaluation preference or adjustment shall be calculated independently against an

offeror's base offer. These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

     (c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation preference, in which case

the factor will be added to its offer for evaluation purposes. The agreements in paragraph (d) of this clause do not apply if the

offeror has waived the evaluation preference.

         [  ]  Offer elects to waive the evaluation preference.

     (d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a contract for

          (1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent for

employees of the concern or employees of other HUBZone small business concerns;

          (2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of

manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business concerns;

          (3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be spent on

the concern's employees or the employees of other HUBZone small business concerns; or

          (4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for

personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

     (e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in paragraph (d) of

this clause will be performed by the HUBZone small business participant or participants;

     (f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items manufactured or

produced by HUBZone small business manufacturer concerns. This paragraph does not apply in connection with construction or service

contracts.

                                                          [End of Clause]
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   I-63         52.223-11        OZONE-DEPLETING SUBSTANCES                                                MAY/2001

     (a) Definition.  Ozone-depleting substance, as used in this clause, means any substance the Evironnmental Protection Agency                      _________________________

designates in 40 CFR part 82 as--

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or

(2) Class II, including but not limited to, hydrochlorofluorocarbons.

     (b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the manner and to the

extent required by 42 U.S.C. 7671j(b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

         WARNING:  Contains (or manufactured with, if applicable)                      *                     , a substance(s)                                                                  ____________________   ____________________

                   which harm(s) public health and environment by destroying ozone in the upper atmosphere.

*The Contractor shall insert the name of the substance(s).

                                                          [End of Clause]

   I-64         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

     (a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

     (b)  The use in this solicitation or contract of any DoD FAR Supplement (DFARS) (48 CFR 2) clause with an authorized deviation is

indicated by the addition of (DEVIATION) after the name of the regulation.

                                                          [End of Clause]

   I-65         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION                                  MAR/2000

     (a) Definitions.  As used in this clause--

          (1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information required for              ______________________________________________

the conduct of business with DoD.

          (2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet Information Services              _____________________________________________

to identify unique business entities.

          (3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and Bradstreet plus a 4-digit              __________________________________________________

suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the

parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

          (4) Registered in the CCR database means that all mandatory information, including the DUNS number or the DUNS+4 number, if              _______________________________

applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE

code have been validated; and all edits have been successfully completed.

     (b)

           (1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be registered in the

CCR database prior to award, during performance, and through final payment of any contract resulting from this solicitation, except for

awards to foreign vendors for work to be performed outside the United States.

           (2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the

Contracting Officer to verify that the offeror is registered in the CCR database.

           (3) Lack of registration in the CCR database will make an offeror ineligible for award.

           (4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a complete

and accurate application via the Internet. However, registration of an applicant submitting an application through a method other than

the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration immediately

upon receipt of this solicitation.
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     (c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability resulting

from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial

registration, the Contractor is required to confirm on an annual basis that its information in the CCR database is accurate and

complete.

     (d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423,

or via the Internet at http://www.ccr.gov.

                                                          [End of Clause]

   I-66         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        JUN/1999

                (TACOM)

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the "Electronic Quotations/Offers/Bids Required in Response to this Request

for Quotations/Proposals/Bids" clause elsewhere in this document. (See Section K for commercial acquisitions, Section L for RFPs, and

Section I for RFQs.)

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]
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    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CONTRACT DATA REQUIREMENTS LIST, DD FORM 1423                  11-FEB-2003      003

Attachment 001     ARCCA SBIR PROPOSAL # A022-0206                                                 004
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A.  CONTRACT LINE ITEM NO.: 0002

B.  EXHIBIT: A

C.  CATEGORY: N/A

D.  SYSTEM/ITEM: N/A

_________________________________________________________________________________________________________________________________

1.  DATA ITEM NO.: A001

2.  TITLE OF DATA ITEM: Progress & Status Reports

3.  SUBTITLE: N/A

4.  AUTHORITY: N/A

5.  CONTRACT REFERENCE: C.2.1

6.  REQUIRING OFFICE: AMSTA-TR-R

7.  DD 250 REQUIRED: Yes

8.  APP CODE: N/A

9.  DISTRIBUTION STATEMENT REQUIRED: No

10. FREQUENCY: See Block 16

11. AS OF DATE: N/A

12. DATE OF FIRST SUBMISSION: 21 Apr 03

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

_______________________________________________________________________________________________________________________________

14. DISTRIBUTION:

A.  ADDRESSEES:                                                               B. COPIES:   DRAFT    FINAL

    COTR: Mr. Kooshair Deylami, AMSTA-TR-R, email: deylamik@tacom.army.mil                            1

    Buyer: Mr. Paul Veselenak, AMSTA-AQ-ABGD, email: veselenp@tacom.army.mil                          1

                                                                             15.                      2

_______________________________________________________________________________________________________________________________

16. REMARKS:

The contractor shall submit all Progress & Status Reports in electronic format (MS Word compatible) to the addresees listed in Block 14

above.  Progress & Status Reports shall describe the work completed, to date with reference to performance of the contractor's SBIR

Proposal Number A022-0206 entitled "Injury Potential from Lateral Crash Loading of Shoulder Harnesses", as referenced in the

contractor's Section C Scope of Work.  The contractor shall submit a total of two Progress & Status Reports under the basic contract.

The contractor shall submit the first Progress & Status Report by 21 Apr 03 and the second Progress & Status Report by 23 Jun 03. If an

option is exercised in accordance with the Section H provision entitled "Exercise of Option", in whole or in part, on or before 25 Aug

03, the contractor shall submit a Progress & Status Report for work performed under the option by 27 Oct 03.  If the option is exercised

after 25 Aug 03 the contractor shall submit a Progress & Status Report by sixty (60) days after the date the option has been exercised.

All Progress & Status Reports submitted by the contractor under either the basic contract or the option shall be submitted in contractor

format.

________________________________________________________________________________________________________________________________

17. PRICE GROUP: N/A

18. ESTIMATED TOTAL PRICE: N/A

________________________________________________________________________________________________________________________________

1.  DATA ITEM: A002

2.  TITLE OF DATA ITEM: Scientific & Technical Report

3.  SUBTITLE: N/A

4.  AUTHORITY: N/A

5.  CONTRACT REFERENCE: C.2.2

6.  REQUIRING OFFICE: AMSTA-TR-R

7.  DD 250 REQUIRED: Yes

8.  APP CODE: N/A
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9.  DISTRIBUTION STATEMENT REQUIRED: No

10. FREQUENCY: One time

11. AS OF DATE: N/A

12. DATE OF FIRST SUBMISSION: See Block 16

13. DATE OF SUBSEQUENT SUBMISSION: See Block 16

_________________________________________________________________________________________________________________________________

14. DISTRIBUTION:

A.  ADDRESSEES:                                                                B.  COPIES:      DRAFT        FINAL

    COTR: Mr. Kooshiar Deylami, AMSTA-TR-R, TACOM, email: deylamik@tacom.army.mil                 1            1

    Buyer: Mr. Paul Veselenak, AMSTA-AQ-ABGD, TACOM, email: veselenp@tacom.army.mil                            1

                                                                               15. TOTAL:         1            2

________________________________________________________________________________________________________________________________

16. REMARKS:

The contractor shall submit the Scientific & Technical Report electronically (MS Word compatible) to the addressees listed in Block 14

above.  The contractor shall submit a draft Scientific & Technical Report by 23 Jul 03, in accordance with Provision C.2.2.  The

government will have fifteen (15) days to review and comment on the draft report.  The contractor shall submit the final Scientific &

Technical Report by 25 Aug 03.  The Scientific & Technical Report shall describe all the work that has been completed under the contract

including any significant issues, questions, problems, findings, and accomplishments, with specific reference to the tasks set forth in

the contractor's Section C Scope of Work.  If the Phase I option is exercised by the government the contractor shall submit a draft and

a final Scientific & Technical Reports in accordance with the terms and conditions of the Section H provision entitled "Exercise of

Option".  Contractor format is acceptable for the draft and final Scientific & Technical Reports submitted under either the basic

contract or the option.

_________________________________________________________________________________________________________________________________

17  PRICE GROUP: N/A

18. ESTIMATED TOTAL PRICE: N/A

_________________________________________________________________________________________________________________________________

1.  DATA ITEM: A003

2.  TITLE OF DATA ITEM: MEETING MINUTES

3.  SUBTITLE: N/A

4.  AUTHORITY: N/A

5.  CONTRACT REFERENCE: C.2.3 & C.3

6.  REQUIRING OFFICE: AMSTA-TR-R

7.  DD 250 REQUIRED: No

8.  APP CODE; N/A

9.  DISTRIBUTION STATEMENT REQUIRED: No

10. FREQUENCY: One time

11. AS OF DATE: N/A

12. DATE OF FIRST SUBMISSION: See Block 16

13. DATE OF SUBSEQUENT SUBMISSIONS: See Block 16

________________________________________________________________________________________________________________________________

14. DISTRIBUTION:

A.  ADDRESSEES:                                                                  B.  COPIES:       DRAFT      FINAL

    COTR: Mr. Kooshiar Deylami, AMSTA-TR-R, TACOM, email: deylamik@tacom.army.mil                               1

    Buyer: Mr. Paul Veselenak, AMSTA-AQ-ABGD, TACOM, email: veselenp@tacom.army.mil                             1

                                                                                 15. TOTAL:                     2
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_______________________________________________________________________________________________________________________________

16. The contractor shall submit Meeting Minutes electronically (MS Word compatible) within  ten (10) days after the Start of Work

Meeting, in accordance with Provisions C.2.3 and C.3.  These minutes will summarize the significant items, milestones, problems, and

solutions as well as listing the time, date, and location of the meeting, and including the names of the participants at the meeting.

Contractor format is acceptable.

_________________________________________________________________________________________________________________________________

17. PRICE GROUP: N/A

18. ESTIMATED TOTAL PRICE: N/A

  3

DAAE07-03-C-L085


	SECTION A
	SECTION B
	SECTION C
	SECTION E
	SECTION F
	SECTION G
	SECTION H
	SECTION I
	SECTION J

